General conditions of the contract

The contract consists of a purchase order and these general conditions. If there is any conflict between different provisions in this contract, the following rules must be applied:

(a) The provisions set out in the purchase order take precedence over those set out in general conditions;

(b) The provisions set out in the general conditions take precedence over those set out in general conditions set out in the tender specifications;

(c) The provisions set out in the tender specifications take precedence over those set out in the contractor’s tender.

All documents issued by the contractor (end-user agreements, general terms and conditions, etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions of this contract. In all circumstances, in the event of contradiction between this contract and documents issued by the contractor, this contract prevails, regardless of any provision to the contrary in the contractor’s documents.

1. DEFINITIONS

For the purpose of this contract, the following definitions (indicated in italics in the text) apply:

‘Back office’: the internal system(s) used by the parties to process electronic invoices;

‘Breach of obligations’: failure by the contractor to fulfil one or more of its contractual obligations.

‘Confidential information or document’: any information or document received by either party from the other or accessed by either party in the context of the performance of the contract, that any of the parties has identified in writing as confidential. It may not include information that is publicly available;

‘Conflict of interest’: a situation where the impartial and objective performance of the contract by the contractor is compromised for reasons involving family, emotional life, political or national affinity, economic interest, any other direct or indirect personal interest, or any other shared interest with the contracting authority or any third party related to the subject matter of the contract;

‘Creator’: means any natural person who contributes to the production of the result;

‘EDI message’ (electronic data interchange): a message created and exchanged through the electronic transfer, from computer to computer, of commercial and administrative data using an agreed standard;

‘e-PRIOR’: the service-oriented communication platform that provides a series of web services and allows the exchange of standardised electronic messages and documents between the parties. This is done either through web services, with a machine-to-machine connection between the parties’ back office systems (EDI messages), or through a web application (the supplier portal). The Platform may be used to exchange electronic documents (e-documents) such as electronic requests for services, electronic specific contracts, and electronic acceptance of services or electronic invoices between the parties.
‘*Force majeure*’: any unforeseeable, exceptional situation or event beyond the control of the parties that prevents either of them from fulfilling any of their obligations under the contract. The situation or event must not be attributable to error or negligence on the part of the parties or on the part of the subcontractors and must prove to be inevitable despite their exercising due diligence. Defaults of service, defects in equipment or material or delays in making them available, labour disputes, strikes and financial difficulties may not be invoked as *force majeure*, unless they stem directly from a relevant case of *force majeure*;

‘*Formal notification*’ (or ‘formally notify’): form of communication between the parties made in writing by mail or email, which provides the sender with compelling evidence that the message was delivered to the specified recipient;

‘*Fraud*’: an act or omission committed in order to make an unlawful gain for the perpetrator or another by causing a loss to the Union’s financial interests, and relating to: i) the use or presentation of false, incorrect or incomplete statements or documents, which has as its effect the misappropriation or wrongful retention of funds or assets from the Union budget, ii) the non-disclosure of information in violation of a specific obligation, with the same effect or iii) the misapplication of such funds or assets for purposes other than those for which they were originally granted, which damages the Union's financial interests;

‘*Grave professional misconduct*’: a violation of applicable laws or regulations or ethical standards of the profession to which a contractor or a related person belongs, including any conduct leading to sexual or other exploitation or abuse, or any wrongful conduct of the contractor or a related person which has an impact on its professional credibility where such conduct denotes wrongful intent or gross negligence.

‘*Interface control document*’: the guideline document which lays down the technical specifications, message standards, security standards, checks of syntax and semantics, etc. to facilitate machine-to-machine connection. This document is updated on a regular basis;

‘*Irregularity*’: any infringement of a provision of Union law resulting from an act or omission by an economic operator, which has, or would have, the effect of prejudicing the Union’s budget.

‘*Notification*’ (or ‘notify’): form of communication between the parties made in writing including by electronic means;

‘*Performance of the contract*’: the execution of tasks and delivery of the purchased services by the contractor to the contracting authority;

‘*Personnel*’: persons employed directly or indirectly or contracted by the contractor to perform the contract;

‘*Pre-existing material*’: any material, document, technology or know-how which exists prior to the contractor using it for the production of a *result* in the *performance of the contract*;

‘*Pre-existing right*’: any industrial and intellectual property right on *pre-existing material*; it may consist in a right of ownership, a licence right and/or right of use belonging to the contractor, the *creator*, the contracting authority as well as to any other third parties;

‘*Professional conflicting interest*’: a situation in which the contractor’s previous or ongoing professional activities affect its capacity to perform the contract to an appropriate quality standard.
‘Related person’: any natural or legal person who is a member of the administrative, management or supervisory body of the contractor, or who has powers of representation, decision or control with regard to the contractor;

‘Result’: any intended outcome of the performance of the contract, whatever its form or nature. A result may be further defined in this contract as a deliverable. A result may, in addition to newly created materials produced specifically for the contracting authority by the contractor or at its request, also include pre-existing materials;

‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic business documents, such as invoices, through a graphical user interface

2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER

In the event of a joint tender submitted by a group of economic operators and where the group does not have legal personality or legal capacity, one member of the group is appointed as leader of the group.

3. SEVERABILITY

Each provision of this contract is severable and distinct from the others. If a provision is or becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder of the contract. This does not affect the legality, validity or enforceability of any other provisions of the contract, which continue in full force and effect. The illegal, invalid or unenforceable provision must be replaced by a legal, valid and enforceable substitute provision which corresponds as closely as possible with the actual intent of the parties under the illegal, invalid or unenforceable provision. The replacement of such a provision must be made in accordance with Article 11. The contract must be interpreted as if it had contained the substitute provision as from its entry into force.

4. PERFORMANCE OF THE CONTRACT

4.1. The contractor must provide services of high quality standards, in accordance with the state of the art in the industry and the provisions of this contract, in particular the tender specifications and the terms of its tender. Where the Union has the right to make modifications to the results, they must be delivered in a format and with the necessary information which effectively allow such modifications to be made in a convenient manner.

4.2. The contractor must comply with the minimum requirements provided for in the tender specifications. This includes compliance with applicable obligations under environmental, social and labour law established by Union law, national law and collective agreements or by the international environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU¹, compliance with data protection obligations resulting from Regulation (EU) 2016/679² and Regulation (EU) 2018/1725³.

¹ OJ L 94 of 28.03.2014, p. 65
² Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the protection of natural persons with regard to the processing of personal data and on the free movement of such data, and repealing Directive 95/46/EC, OJ L 119,
4.3. The contractor must obtain any permit or licence required in the State where the services are to be provided.

4.4. All periods specified in the contract are calculated in calendar days, unless otherwise specified.

4.5. The contractor must not present itself as a representative of the contracting authority and must inform third parties that it is not part of the European public service.

4.6. The contractor is responsible for the personnel who carry out the services and exercises its authority over its personnel without interference by the contracting authority. The contractor must inform its personnel that:

(a) they may not accept any direct instructions from the contracting authority; and

(b) their participation in providing the services does not result in any employment or contractual relationship with the contracting authority.

4.7. The contractor must ensure that the personnel performing the contract and any future replacement personnel possess the professional qualifications and experience required to provide the services, as the case may be on the basis of the selection criteria set out in the tender specifications.

4.8. At the contracting authority’s reasoned request, the contractor must replace any member of personnel who:

(a) does not have the expertise required to provide the services; or

(b) has caused disruption at the premises of the contracting authority.

The contractor bears the cost of replacing its personnel and is responsible for any delay in providing the services resulting from the replacement of personnel.

4.9. The contractor must record and report to the contracting authority any problem that affects its ability to provide the services. The report must describe the problem, state when it started and what action the contractor is taking to resolve it.

4.10. The contractor must immediately inform the Contracting authority of any changes in the exclusion situations as declared, according to Article 137 (1) of Regulation (EU) 2018/1046.

---


5. COMMUNICATION BETWEEN THE PARTIES

5.1. Form and means of communication

Any communication of information, notices or documents under the purchase order must:

(a) be made in writing in paper or electronic format in the language of the purchase order;
(b) bear the purchase order number;
(c) be made using the relevant communication details set out in the purchase order; and
(d) be sent by mail, email or via e-PRIOR.

If a party requests written confirmation of an e-mail within a reasonable time, the other party must provide an original signed paper version of the communication as soon as possible.

The parties agree that any communication made by email has full legal effect and is admissible as evidence in judicial proceedings.

5.2. Date of communications by mail and email

Any communication is deemed to have been made when the receiving party receives it, unless this purchase order refers to the date when the communication was sent.

E-mail is deemed to have been received by the receiving party on the day of dispatch of that e-mail, provided that it is sent to the e-mail address indicated in the purchase order. The sending party must be able to prove the date of dispatch. In the event that the sending party receives a non-delivery report, it must make every effort to ensure that the other party actually receives the communication by email or mail. In such a case, the sending party is not held in breach of its obligation to send such communication within a specified deadline.

Mail sent to the contracting authority is deemed to have been received by the contracting authority on the date on which the department responsible referred to in the purchase order registers it.

*Formal notifications* are considered to have been received by the receiving party on the date of receipt indicated in the proof received by the sending party that the message was delivered to the specified recipient.

5.3. Submission of e-documents via e-PRIOR

If provided for in the special conditions, the exchange of electronic documents (e-documents) such as invoices between the parties is automated through the use of the e-PRIOR platform.

This platform provides two possibilities for such exchanges: either through web services (machine-to-machine connection) or through a web application (the *supplier portal*).

The contracting authority takes the necessary measures to implement and maintain electronic systems that enable the *supplier portal* to be used effectively.

In the case of machine-to-machine connection, a direct connection is established between the parties’ *back offices*. In this case, the parties take the measures necessary on their side to implement and maintain electronic systems that enable the machine-to-machine connection to
be used effectively. The electronic systems are specified in the *interface control document*. The contractor (or leader in the case of a joint tender) must take the necessary technical measures to set up a machine-to-machine connection and at its own cost.

If communication via the *supplier portal* or via the web services (machine-to-machine connection) is hindered by factors beyond the control of one party, it must notify the other immediately and the parties must take the necessary measures to restore this communication.

If it is impossible to restore the communication within two working days, one party must *notify* the other that alternative means of communication specified in Article 5.1 will be used until the *supplier portal* or the machine-to-machine connection is restored.

When a change in the *interface control document* requires adaptations, the contractor (or leader in the case of a joint tender) has up to six months from receipt of the *notification* to implement this change. This period can be shortened by mutual agreement of the parties. This period does not apply to urgent measures required by the security policy of the contracting authority to ensure integrity, confidentiality and non-repudiation of information and the availability of *e-PRIOR*, which must be applied immediately.

### 5.4. Validity and date of e-documents

The parties agree that any e-document, including related attachments exchanged via *e-PRIOR*:

(a) is considered as equivalent to a paper document;

(b) is deemed to be the original of the document;

(c) is legally binding on the parties once an *e-PRIOR* authorised person has performed the ‘sign’ action in *e-PRIOR* and has full legal effect; and

(d) constitutes evidence of the information contained in it and is admissible as evidence in judicial proceedings.

The parties expressly waive any rights to contest the validity of such a document solely on the grounds that communications between the parties occurred through *e-PRIOR* or that the document has been signed through *e-PRIOR*. If a direct connection is established between the parties’ *back offices* to allow electronic transfer of documents, the parties agree that an e-document, sent as mentioned in the *interface control document*, qualifies as an *EDI message*.

If the e-document is dispatched through the *supplier portal*, it is deemed to have been legally issued or sent when the contractor (or leader in the case of a joint tender) is able to successfully submit the e-document without any error messages. The generated PDF and XML document for the e-document are considered as a proof of receipt by the contracting authority.

In the event that an e-document is dispatched using a direct connection established between the parties’ *back offices*, the e-document is deemed to have been legally issued or sent when its status is ‘received’ as defined in the *interface control document*.

When using the *supplier portal*, the contractor (or leader in the case of a joint tender) can download the PDF or XML message for each e-document for one year after submission. After this period, copies of the e-documents are no longer available for automatic download from the *supplier portal*.
5.5. Authorised persons in e-PRIOR

The contractor submits a request for each person who needs to be assigned the role of ‘user’ in e-PRIOR. These persons are identified by means of the European Communication Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR within the permissions of the user roles that the contracting authority has assigned to them.

User roles enabling these e-PRIOR authorised persons to sign legally binding documents such as specific tenders or specific contracts are granted only upon submission of supporting documents proving that the authorised person is empowered to act as a legal representative of the contractor.

6. LIABILITY

6.1. The contracting authority is not liable for any damage or loss caused by the contractor, including any damage or loss to third parties during or as a consequence of performance of the contract.

6.2. If required by the relevant applicable legislation, the contractor must take out an insurance policy against risks and damage or loss relating to the performance of the contract. It must also take out supplementary insurance as reasonably required by standard practice in the industry. Upon request, the contractor must provide evidence of insurance coverage to the contracting authority.

6.3. The contractor is liable for any loss or damage caused to the contracting authority during or as a consequence of performance of the contract, including in the event of subcontracting, but only to an amount not exceeding three times the total amount of the contract. However, if the damage or loss is caused by the gross negligence or wilful misconduct of the contractor or of its personnel or subcontractors, as well as in the case of an action brought against the contracting authority by a third party for breach of its intellectual property rights, the contractor is liable for the whole amount of the damage or loss.

6.4 If a third party brings any action against the contracting authority in connection with the performance of the contract, including any action for alleged breach of intellectual property rights, the contractor must assist the contracting authority in the legal proceedings, including by intervening in support of the contracting authority upon request.

If the contracting authority’s liability towards the third party is established and that such liability is caused by the contractor during or as a consequence of the performance of the contract, Article 6.3 applies.

6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a joint tender), they are all jointly and severally liable to the contracting authority for the performance of the contract.

6.6 The contracting authority is not liable for any loss or damage caused to the contractor during or as a consequence of performance of the contract, unless the loss or damage was caused by wilful misconduct or gross negligence of the contracting authority.
7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS

7.1. The contractor must take all the necessary measures to prevent any situation of conflict of interest or professional conflicting interest.

7.2. The contractor must notify the contracting authority in writing as soon as possible of any situation that could constitute a conflict of interest or a professional conflicting interest during the performance of the contract. The contractor must immediately take action to rectify the situation.

The contracting authority may do any of the following:

(a) verify that the contractor’s action is appropriate;

(b) require the contractor to take further action within a specified deadline;

7.3. The contractor must pass on all the relevant obligations in writing to:

(a) its personnel;

(b) any natural person with the power to represent it or take decisions on its behalf;

(c) third parties involved in the performance of the contract, including subcontractors.

The contractor must also ensure that the persons referred to above are not placed in a situation which could give rise to conflicts of interest.

8. CONFIDENTIALITY

8.1. The contracting authority and the contractor must treat with confidentiality any information or documents, in any format, disclosed in writing or orally relating to the performance of the contract and identified in writing as confidential.

8.2. Each party must:

(a) not use confidential information or documents for any purpose other than to perform its obligations under the contract without the prior written agreement of the other party;

(b) ensure the protection of such confidential information or documents with the same level of protection as its own confidential information or documents and in any case with due diligence.

(c) not disclose directly or indirectly, confidential information or documents to third parties without the prior written agreement of the other party.

8.3. The confidentiality obligations set out in this Article are binding on the contracting authority and the contractor during the performance of the contract and for as long as the information or documents remain confidential unless:

(a) the disclosing party agrees to release the receiving party from the confidentiality obligation earlier;

(b) the confidential information or documents become public through other means than a breach of the confidentiality obligation;
(c) the applicable law requires the disclosure of the confidential information or documents.

8.4 The contractor must obtain from any natural person with the power to represent it or take decisions on its behalf, as well as from third parties involved in the performance of the contract, a commitment that they will comply with this Article. At the request of the contracting authority, the contractor must provide a document providing evidence of this commitment.

9. PROCESSING OF PERSONAL DATA

9.1 Processing of personal data by the contracting authority

Any personal data included in or relating to the contract, including its implementation, shall be processed in accordance with Regulation (EU) 2018/1725. Such data shall be processed solely for the purposes of the implementation, management and monitoring of the contract by the data controller.

The contractor or any other person whose personal data is processed by the data controller in relation to this contract has specific rights as a data subject under Chapter III (Articles 14-25) of Regulation (EU) 2018/1725, in particular the right to access, rectify or erase their personal data and the right to restrict or, where applicable, the right to object to processing or the right to data portability.

Should the contractor or any other person whose personal data is processed in relation to this contract have any queries concerning the processing of its personal data, it shall address itself to the data controller. They may also address themselves to the Data Protection Officer of the data controller. They have the right to lodge a complaint at any time to the European Data Protection Supervisor.

For the purpose of this article,

(a) the data controller is the entity that will be communicated to the contractor upon signature of the contract;
(b) the data protection notice is available at https://ec.europa.eu/info/data-protection-public-procurement-procedures_en.

9.2 Processing of personal data by the contractor

The processing of personal data by the contractor shall meet the requirements of Regulation (EU) 2018/1725 and be processed solely for the purposes set out by the controller. For the purpose of this article, the subject matter and purpose of the processing of personal data by the contractor are strictly linked to the implementation of the contract.

The contractor shall assist the controller for the fulfilment of the controller’s obligation to respond to requests for exercising rights of person whose personal data is processed in relation to this contract as laid down in Chapter III (Articles 14-25) of Regulation (EU) 2018/1725. The contractor shall inform without delay the controller about such requests.

The contractor may act only on documented written instructions and under the supervision of the controller, in particular with regard to the purposes of the processing, the categories of data that may be processed, the recipients of the data and the means by which the data subject may exercise its rights.
The contractor shall grant personnel access to the data to the extent strictly necessary for the implementation, management and monitoring of the contract. The contractor must ensure that personnel authorised to process personal data has committed itself to confidentiality or is under appropriate statutory obligation of confidentiality in accordance with the provisions of Article 8.

The contractor shall adopt appropriate technical and organisational security measures, giving due regard to the risks inherent in the processing and to the nature, scope, context and purposes of processing, in order to ensure, in particular, as appropriate:

(a) the pseudonymisation and encryption of personal data;
(b) the ability to ensure the ongoing confidentiality, integrity, availability and resilience of processing systems and services;
(c) the ability to restore the availability and access to personal data in a timely manner in the event of a physical or technical incident;
(d) a process for regularly testing, assessing and evaluating the effectiveness of technical and organisational measures for ensuring the security of the processing;
(e) measures to protect personal data from accidental or unlawful destruction, loss, alteration, unauthorised disclosure of or access to personal data transmitted, stored or otherwise processed.

The contractor shall notify relevant personal data breaches to the controller without undue delay and at the latest within 48 hours after the contractor becomes aware of the breach. In such cases, the contractor shall provide the controller with at least the following information:

(a) nature of the personal data breach including where possible, the categories and approximate number of data subjects concerned and the categories and approximate number of personal data records concerned;
(b) likely consequences of the breach;
(c) measures taken or proposed to be taken to address the breach, including, where appropriate, measures to mitigate its possible adverse effects.

The contractor shall immediately inform the data controller if, in its opinion, an instruction infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member State data protection provisions as referred to in the tender specifications.

The contractor shall assist the controller for the fulfilment of its obligations pursuant to Article 33 to 41 under Regulation (EU) 2018/1725 to:

(a) ensure compliance with its data protection obligations regarding the security of the processing, and the confidentiality of electronic communications and directories of users;
(b) notify a personal data breach to the European Data Protection Supervisor;
(c) communicate a personal data breach without undue delay to the data subject, where applicable;
(d) carry out data protection impact assessments and prior consultations as necessary.

The contractor shall maintain a record of all data processing operations carried on behalf of the controller, transfers of personal data, security breaches, responses to requests for exercising rights of people whose personal data is processed and requests for access to personal data by third parties.

The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the European Union on the privileges and immunities of the European Union, particularly as regards the inviolability of archives and data security, which includes personal data held on behalf of the contracting authority in the premises of the contractor or subcontractor.
For the purpose of this article, the localisation of and access to the personal data processed by the contractor shall comply with the following:

i. the personal data shall only be processed within the territory of the European Economic Area and will not leave that territory;

ii. the contractor may not change the location of data processing without the prior written authorisation of the contracting authority;

The contractor shall notify the contracting authority without delay of any legally binding request for disclosure of the personal data processed on behalf of the contracting authority made by any national public authority, including an authority from a third country. The contractor may not give such access without the prior written authorisation of the contracting authority.

The duration of processing of personal data by the contractor will not exceed the period referred to in Article 22.2. Upon expiry of this period, the contractor shall, at the choice of the controller, return, without any undue delay in a commonly agreed format, all personal data processed on behalf of the controller and the copies thereof or shall effectively delete all personal data unless Union or national law requires a longer storage of personal data.

For the purpose of Article 10, if part or all of the processing of personal data is subcontracted to a third party, the contractor shall pass on the obligations referred to in in Articles 9.1 and 9.2 in writing to those parties, including subcontractors. At the request of the contracting authority, the contractor shall provide a document providing evidence of this commitment.

**10. SUBCONTRACTING**

10.1. The contractor must not subcontract and have the contract performed by third parties beyond the third parties already mentioned in its tender without prior written authorisation from the contracting authority.

10.2. Even if the contracting authority authorises subcontracting, the contractor remains bound by its contractual obligations and is solely responsible for the *performance of this contract*.

10.3. The contractor must ensure that the subcontract does not affect the rights of the contracting authority under this contract, particularly those under Articles 8, 13 and 22.

10.4. The contracting authority may request the contractor to replace a subcontractor found to be in a situation provided for in points (d) and (e) of Article 18.1.

**11. AMENDMENTS**

11.1 Any amendment to the contract must be made in writing before all contractual obligations have been fulfilled.

11.2 Any amendment must not make changes to the contract that might alter the initial conditions of the procurement procedure or result in unequal treatment of tenderers.
12. ASSIGNMENT

12.1. The contractor must not assign any of the rights and obligations arising from the contract, including claims for payments or factoring, without prior written authorisation from the contracting authority. In such cases, the contractor must provide the contracting authority with the identity of the intended assignee.

12.2. Any right or obligation assigned by the contractor without authorisation is not enforceable against the contracting authority.

13. INTELLECTUAL PROPERTY RIGHTS

13.1. Ownership of the rights in the results

The Union acquires irrevocably worldwide ownership of the results and of all intellectual property rights on the newly created materials produced specifically for the Union under the contract and incorporated in the results, without prejudice however to the rules applying to pre-existing rights on pre-existing materials, as per Article 13.2.

The intellectual property rights so acquired include any rights, such as copyright and other intellectual or industrial property rights, to any of the results and in all technological solutions and information created or produced by the contractor or by its subcontractor in performance of the contract. The contracting authority may exploit and use the acquired rights as stipulated in this contract. The Union acquires all the rights as from the moment the contractor has created the results.

The payment of the price includes any fees payable to the contractor about the acquisition of ownership of rights by the Union including for all modes of exploitation and of use of the results.

13.2. Licensing rights on pre-existing materials

The Union does not acquire ownership of pre-existing rights under this contract.

The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable basis to the Union, which may use the pre-existing materials for all the modes of exploitation set out in this contract. Unless otherwise agreed, the licence is non-transferable and cannot be sub-licensed, except as provided hereafter:

(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and entities working for it or cooperating with it, including contractors and subcontractors, whether legal or natural persons, but only for the purpose of their mission for the Union;

(b) if the result is a "document" such as a report or a study, and it is meant to be published, the existence of pre-existing materials in the result may not prevent the publication of the document, its translation or its "reuse", it being understood however that the "reuse" may only be made of the result as a whole and not of the pre-existing materials taken separately from the result; for the sake of this provision, "reuse" and "document" have the meaning given by the Commission Decision of 12 December 2011 on the reuse of Commission documents (2011/833/EU).
All *pre-existing rights* are licensed to the Union from the moment the *results* are delivered and approved by the contracting authority.

The licensing of *pre-existing rights* to the Union under this contract covers all territories worldwide and is valid for the duration of intellectual property rights protection.

The payment of the price as set out in the contract is deemed to also include any fees payable to the contractor in relation to the licensing of *pre-existing rights* to the Union, including for all forms of exploitation and of use of the *results*.

Where the *performance of the contract* requires that the contractor uses *pre-existing materials* belonging to the contracting authority, the contracting authority may request that the contractor signs an adequate licence agreement. Such use by the contractor will not entail any transfer of rights to the contractor and is limited to the needs of this contract.

### 13.3. Exclusive rights

The Union acquires the following exclusive rights:

(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent reproduction of the *results* by any means (mechanical, digital or other) and in any form, in whole or in part;

(b) communication to the public: the exclusive right to authorise or prohibit any display, performance or communication to the public, by wire or wireless means, including the making available to the public of the *results* in such a way that members of the public may access them from a place and at a time individually chosen by them; this also includes the communication on the Internet and broadcasting by cable or by satellite;

(c) distribution: the exclusive right to authorise or prohibit any form of distribution of *results* or copies of the *results* to the public, by sale or otherwise;

(d) rental: the exclusive right to authorise or prohibit rental or lending of the *results* or of copies of the *results*;

(e) adaptation: the exclusive right to authorise or prohibit any modification of the *results*;

(f) translation: the exclusive right to authorise or prohibit any translation, adaptation, arrangement, creation of derivative works based on the *results*, and any other alteration of the *results*, subject to the respect of moral rights of authors, where applicable;

(g) where the *results* are or include a database: the exclusive right to authorise or prohibit the extraction of all or a substantial part of the contents of the database to another medium by any means or in any form; and the exclusive right to authorise or prohibit the re-utilization of all or a substantial part of the contents of the database by the distribution of copies, by renting, by on-line or other forms of transmission;

(h) where the *results* are or include a patentable subject-matter: the right to register them as a patent and to further exploit such patent to the fullest extent;

(i) where the *results* are or include logos or subject-matter which could be registered as a trademark: the right to register such logo or subject-matter as a trademark and to further exploit and use it;
(j) where the results are or include know-how: the right to use such know-how as is necessary to make use of the results to the full extent provided for by this contract, and the right to make it available to contractors or subcontractors acting on behalf of the contracting authority, subject to their signing of adequate confidentiality undertakings where necessary;

(k) where the results are documents:

(i) the right to authorise the reuse of the documents in conformity with the Commission Decision of 12 December 2011 on the reuse of Commission documents (2011/833/EU), to the extent it is applicable and the documents fall within its scope and are not excluded by any of its provisions; for the sake of this provision, “reuse” and “document” have the meaning given to them by this Decision;

(ii) the right to store and archive the results in line with the document management rules applicable to the contracting authority, including digitisation or converting the format for preservation or new use purposes;

(l) where the results are or incorporate software, including source code, object code and, where relevant, documentation, preparatory materials and manuals, in addition to the other rights mentioned in this Article:

(i) end-user rights, for all uses by the Union or by subcontractors which result from this contract and from the intention of the parties;

(ii) the rights to receive both the source code and the object code;

(m) the right to license to third parties any of the exclusive rights or of the modes of exploitation set out in this contract; however, for pre-existing materials which are only licensed to the Union, the right to sub-license does not apply, except in the two cases foreseen by Article 13.2.;

(n) to the extent that the contractor may invoke moral rights, the right for the contracting authority, except where otherwise provided in this contract, to publish the results with or without mentioning the creator(s)’ name(s), and the right to decide when and whether the results may be disclosed and published.

The contractor warrants that the exclusive rights and the modes of exploitation may be exercised by the Union on all parts of the results, be it via a transfer of ownership of the rights, on those parts which were specifically created by the contractor, or via a licence of the pre-existing rights, on those parts consisting of pre-existing materials.

Where pre-existing materials are inserted in the results, the contracting authority may accept reasonable restrictions impacting on the above list, provided that the said materials are easily identifiable and separable from the rest, that they do not correspond to substantial elements of the results, and that, should the need arise, satisfactory replacement solutions exist, at no additional costs to the contracting authority. In such case, the contractor will have to clearly inform the contracting authority before making such choice and the contracting authority has the right to refuse it.

13.4. Identification of pre-existing rights

When delivering the results, the contractor must warrant that, for any use that the contracting authority may envisage within the limits set in this contract, the new created parts and the pre-
existing material incorporated in the results are free of claims from creators or from any third parties and all the necessary pre-existing rights have been obtained or licensed.

To that effect, the contractor must establish a list of all pre-existing rights to the results of this contract or parts thereof, including identification of the rights’ owners. If there are no pre-existing rights to the results, the contractor must provide a declaration to that effect. The contractor must provide this list or declaration to the contracting authority together with the invoice for payment of the balance at the latest.

13.5. Evidence of granting of pre-existing rights

Upon request by the contracting authority, the contractor must, in addition to the list mentioned under Article 13.4, provide evidence that it has the ownership or the right to use all the listed pre-existing rights, except for the rights owned or licensed by the Union. The contracting authority may request this evidence even after the end of this contract.

This provision also applies to image rights and sound recordings.

This evidence may refer, for example, to rights to: parts of other documents, images, graphs, sounds, music, tables, data, software, technical inventions, know-how, IT development tools, routines, subroutines or other programs (‘background technology’), concepts, designs, installations or pieces of art, data, source or background materials or any other parts of external origin.

This evidence must include, as appropriate:

(a) the name and version number of a software product;

(b) the full identification of the work and its author, developer, creator, translator, data entry person, graphic designer, publisher, editor, photographer, producer;

(c) a copy of the licence to use the product or of the agreement granting the relevant rights to the contractor or a reference to this licence;

(d) a copy of the agreement or extract from the employment contract granting the relevant rights to the contractor where parts of the results were created by its personnel;

(e) the text of the disclaimer notice if any.

Provision of evidence does not release the contractor from its responsibilities if it is found that it does not hold the necessary rights, regardless of when and by whom this fact is revealed.

The contractor also warrants that it possesses the relevant rights or powers to execute the transfer and that it has paid or has verified payment of all due fees including fees due to collecting societies, related to the final results.

13.6. Quotation of works in the result

In the result, the contractor must clearly point out all quotations of existing works. The complete reference should include as appropriate, the following: name of the author, title of the work, date and place of publication, date of creation, address of publication on the internet, number, volume and other information that allows the origin to be easily identified.
13.7. Moral rights of creators

By delivering the results, the contractor warrants that the creators will not object to the following on the basis of their moral rights under copyright:

(a) that their names be mentioned or not mentioned when the results are presented to the public;

(b) that the results be divulged or not after they have been delivered in their final version to the contracting authority;

(c) that the results be adapted, provided that this is done in a manner which is not prejudicial to the creator’s honour or reputation.

If moral rights on parts of the results protected by copyright may exist, the contractor must obtain the consent of creators regarding the granting or waiver of the relevant moral rights in accordance with the applicable legal provisions and be ready to provide documentary evidence upon request.

13.8. Image rights and sound recordings

If natural persons appear in a result or their voice or any other private element is recorded in a recognisable manner, the contractor must obtain a statement by these persons (or, in the case of minors, by the persons exercising parental authority) giving their permission for the described use of their image, voice or private element and, on request, submit a copy of the permission to the contracting authority. The contractor must take the necessary measures to obtain such consent in accordance with the applicable legal provisions.

13.9. Copyright notice for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference must be inserted to that effect when the result is used as set out in Article 13.3, with the following disclaimer: ‘© — year — European Union. All rights reserved. Certain parts are licensed under conditions to the EU’, or with any other equivalent disclaimer as the contracting authority may consider best appropriate, or as the parties may agree on a case-by-case basis. This does not apply where inserting such reference would be impossible, notably for practical reasons.

13.10. Visibility of Union funding and disclaimer

When making use of the results, the contractor must declare that they have been produced under a contract with the Union and that the opinions expressed are those of the contractor only and do not represent the contracting authority’s official position. The contracting authority may waive this obligation in writing or provide the text of the disclaimer.

14. Force majeure

14.1. If a party is affected by force majeure, it must immediately notify the other party, stating the nature of the circumstances, their likely duration and foreseeable effects.
14.2. A party is not liable for any delay or failure to perform its obligations under the contract if that delay or failure is a result of force majeure. If the contractor is unable to fulfil its contractual obligations owing to force majeure, it has the right to remuneration only for the services actually provided.

14.3. The parties must take all necessary measures to limit any damage due to force majeure.

15. LIQUIDATED DAMAGES

15.1. Delay in delivery

If the contractor fails to perform its contractual obligations within the applicable time limits set out in this contract, the contracting authority may claim liquidated damages for each day of delay using the following formula:

\[ 0.3 \times \left( \frac{V}{d} \right) \]

where

- \( V \) is the price of the relevant purchase or deliverable or result or, failing that, the amount specified in the purchase order;
- \( d \) is the duration specified in the contract for delivery of the relevant purchase or deliverable or result or, failing that, the duration of performance of the contract specified in the purchase order, expressed in days.

Liquidated damages may be imposed together with a reduction in price under the conditions laid down in Article 16.

15.2. Procedure

The contracting authority must formally notify the contractor of its intention to apply liquidated damages and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to apply liquidated damages; or

(b) of its final decision to apply liquidated damages and the corresponding amount.

15.3. Nature of liquidated damages

The parties expressly acknowledge and agree that any amount payable under this Article is not a penalty and represents a reasonable estimate of fair compensation for the damage incurred due to failure to provide the services within the applicable time limits set out in this contract.
15.4. Claims and liability

Any claim for liquidated damages does not affect the contractor’s actual or potential liability or the contracting authority’s rights under Article.18.

16. REDUCTION IN PRICE

16.1. Quality standards

If the contractor fails to provide the service in accordance with the contract (‘unperformed obligations’) or if it fails to provide the service in accordance with the expected quality levels specified in the tender specifications (‘low quality delivery’), the contracting authority may reduce or recover payments proportionally to the seriousness of the unperformed obligations or low quality delivery. This includes in particular cases where the contracting authority cannot approve a result, report or deliverable as defined in the purchase order after the contractor has submitted the required additional information, correction or new version.

A reduction in price may be imposed together with liquidated damages under the conditions of Article 15.

16.2. Procedure

The contracting authority must formally notify the contractor of its intention to reduce payment and the corresponding calculated amount.

The contractor has 30 days following the date of receipt to submit observations. Failing that, the decision becomes enforceable the day after the time limit for submitting observations has elapsed.

If the contractor submits observations, the contracting authority, taking into account the relevant observations, must notify the contractor:

(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.

16.3. Claims and liability

Any reduction in price does not affect the contractor’s actual or potential liability or the contracting authority’s rights under Article 18.

17. SUSPENSION OF THE PERFORMANCE OF THE CONTRACT

17.1. Suspension by the contractor

If the contractor is affected by force majeure, it may suspend the performance of the contract.

The contractor must immediately notify the contracting authority of the suspension. The notification must include a description of the force majeure and state when the contractor expects to resume the performance of the contract.
The contractor must *notify* the contracting authority as soon as it is able to resume *performance of the contract*, unless the contracting authority has already terminated the contract.

### 17.2. Suspension by the contracting authority

The contracting authority may suspend the *performance of the contract* or any part of it:

(a) if the procedure for awarding the contract or the performance of the contract proves to have been subject to *irregularities, fraud or breach of obligations*;

(b) in order to verify whether the presumed *irregularities, fraud or breach of obligations* have actually occurred.

The contracting authority must *formally notify* the contractor of the suspension and the reasons for it. Suspension takes effect on the date of *formal notification*, or at a later date if the *formal notification* so provides.

The contracting authority must *notify* the contractor as soon as the verification is completed whether:

(a) it is lifting the suspension; or

(b) it intends to terminate the contract under Article 18.1(f) or (j).

The contractor is not entitled to compensation for suspension of any part of the contract.

The contracting authority may in addition suspend the time allowed for payments in accordance with Article 20.6.

### 18. TERMINATION OF THE CONTRACT

#### 18.1. Grounds for termination by the contracting authority

The contracting authority may terminate the contract in the following circumstances:

(a) if provision of the services under an on-going contract has not actually started within 15 days of the scheduled date and the contracting authority considers that the new date proposed, if any, is unacceptable, taking into account Article 11.2;

(b) if the contractor is unable, through its own fault, to obtain any permit or licence required for *performance of the contract*;

(c) if the contractor does not perform the contract in accordance with the tender specifications or is in breach of another substantial contractual obligation.

(d) if the contractor or any person that assumes unlimited liability for the debts of the contractor is in one of the situations provided for in points (a) and (b) of Article 136(1) of the Financial Regulation.

---

(e) if the contractor or any related person is in one of the situations provided for in points (c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation.

(f) if the procedure for awarding the contract or the performance of the contract prove to have been subject to irregularities, fraud or breach of obligations;

(g) if the contractor does not comply with applicable obligations under environmental, social and labour law established by Union law, national law, collective agreements or by the international environmental, social and labour law provisions listed in Annex X to Directive 2014/24/EU;

(h) if the contractor is in a situation that could constitute a conflict of interest or a professional conflicting interest as referred to in Article 7;

(i) if a change to the contractor’s legal, financial, technical, organisational or ownership situation is likely to substantially affect the performance of the contract or substantially modify the conditions under which the contract was initially awarded or a change regarding the exclusion situations listed in Article 136 of Regulation (EU) 2018/1046 that calls into question the decision to award the contract;

(j) in the event of force majeure, where either resuming implementation is impossible or the necessary ensuing amendments to the contract would mean that the tender specifications are no longer fulfilled or result in unequal treatment of tenderers or contractors;

(k) if the contractor is in breach of the data protection obligations resulting from Article 9.2;

(l) if the contractor does not comply with the applicable data protection obligations resulting from Regulation (EU) 2016/679.

18.2. Grounds for termination by the contractor

The contractor may terminate the contract if the contracting authority fails to comply with its obligations, in particular the obligation to provide the information needed for the contractor to perform the contract as provided for in the tender specifications.

18.3. Procedure for termination

A party must formally notify the other party of its intention to terminate the contract and the grounds for termination.

The other party has 30 days following the date of receipt to submit observations, including the measures it has taken or will take to continue fulfilling its contractual obligations. Failing that, the decision to terminate becomes enforceable the day after the time limit for submitting observations has elapsed.
If the other party submits observations, the party intending to terminate must formally notify it either of the withdrawal of its intention to terminate or of its final decision to terminate.

In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article 18.1 and in Article 18.2, the date on which the termination takes effect must be specified in the formal notification.

In the cases referred to in points (e), (f) and (j) of Article 18.1, the termination takes effect on the day following the date on which the contractor receives notification of termination.

In addition, at the request of the contracting authority and regardless of the grounds for termination, the contractor must provide all necessary assistance, including information, documents and files, to allow the contracting authority to complete, continue or transfer the services to a new contractor or internally, without interruption or adverse effect on the quality or continuity of the services. The parties may agree to draw up a transition plan detailing the contractor’s assistance unless such plan is already detailed in other contractual documents or in the tender specifications. The contractor must provide such assistance at no additional cost, except if it can demonstrate that it requires substantial additional resources or means, in which case it must provide an estimate of the costs involved and the parties will negotiate an arrangement in good faith.

18.4. Effects of termination

The contractor is liable for damage incurred by the contracting authority as a result of the termination of the contract including the additional cost of appointing and contracting another contractor to provide or complete the services, except if the damage is the result of a termination in accordance with Article 18.1 (j) or in Article 18.2. The contracting authority may claim compensation for such damage.

The contractor is not entitled to compensation for any loss resulting from the termination of the contract, including loss of anticipated profits, unless the loss was caused by the situation specified in Article 18.2.

The contractor must take all appropriate measures to minimise costs, prevent damage and cancel or reduce its commitments.

Within 60 days of the date of termination, the contractor must submit any report, deliverable or result and any invoice required for services that were provided before the date of termination.

In the case of joint tenders, the contracting authority may terminate the contract with each member of the group separately on the basis of points (d), (e), (g), (k) or (l) of Article 18.1, under the conditions set out in Article 11.2.

19. INVOICES, VALUE ADDED TAX AND E-INVOICING

19.1. Invoices and value added tax

Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification data, the amount, the currency and the date, as well as the contract reference.
Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint tender) for value added tax (VAT) purposes and must specify separately amounts not including VAT and amounts including VAT.

The contracting authority is exempt from all taxes and duties, including VAT, in accordance with Articles 3 and 4 of the Protocol 7 of the Treaty on the Functioning of the European Union on the privileges and immunities of the European Union.

The contractor (or leader in the case of a joint tender) must complete the necessary formalities with the relevant authorities to ensure that the supplies and services required for performance of the contract are exempt from taxes and duties, including VAT.

19.2. E-invoicing

If provided for in the purchase order, the contractor (or leader in the case of a joint tender) submits invoices in electronic format if the conditions regarding electronic signature specified by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or through electronic data interchange.

Reception of invoices by standard format (pdf) or email is not accepted.

20. PAYMENTS

20.1. Date of payment

The date of payment is deemed to be the date on the date on which the contracting authority’s account is debited.

20.2. Currency

Payments are made in euros, unless another currency is provided for in the purchase order.

20.3. Conversion

The contracting authority makes any conversion between the euro and another currency at the daily euro exchange rate published in the Official Journal of the European Union, or failing that, at the monthly accounting exchange rate, as established by the European Commission and published on the website indicated below, applicable on the day when it issues the payment order.

The contractor makes any conversion between the euro and another currency at the monthly accounting exchange rate, established by the Commission and published on the website indicated below, applicable on the date of the invoice.


20.4. Costs of transfer

The costs of the transfer are borne as follows:

(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank,
(c) the party causing repetition of the transfer bears the costs for repeated transfer.

20.5. Payment of the balance

The contractor (or leader in the case of a joint tender) must send an invoice for payment of the balance within 60 days of the end of the period of provision of the services, as provided for in the purchase order or in the tender specifications.

Payment of the invoice and approval of documents does not imply recognition of the regularity, authenticity, completeness and correctness of the declarations and information they contain.

Payment of the balance may take the form of recovery.

20.6. Suspension of the time allowed for payment

The contracting authority may suspend the payment periods specified in the purchase order at any time by notifying the contractor (or leader in the case of joint tender) that its invoice cannot be processed. The reasons the contracting authority may cite for not being able to process an invoice are:

(a) because it does not comply with the contract;
(b) because the contractor has not produced the appropriate documents or deliverables; or
(c) because the contracting authority has observations on the documents or deliverables submitted with the invoice.

The contracting authority must notify the contractor (or leader in the case of joint tender) as soon as possible of any such suspension, giving the reasons for it. In cases b) and c) referred above, the contracting authority shall notify the contractor (or leader in case of a joint tender) the time limits to submit additional information or corrections or a new version of the documents or deliverables if the contracting authority requires it.

Suspension takes effect on the date the contracting authority sends the notification. The remaining payment period resumes from the date on which the requested information or revised documents are received or the necessary further verification, including on-the-spot checks, is carried out. Where the suspension period exceeds two months, the contractor (or leader in the case of a joint tender) may request the contracting authority to justify the continued suspension.

Where the payment periods have been suspended following rejection of a document referred to in the first paragraph of this Article and the new document produced is also rejected, the contracting authority reserves the right to terminate the contract in accordance with Article 18.1(c).

20.7. Interest on late payment

On expiry of the payment periods specified in the purchase order, the contractor (or leader in the case of a joint tender) is entitled to interest on late payment at the rate applied by the European Central Bank for its main refinancing operations in euros (the reference rate) plus
eight points. The reference rate is the rate in force, as published in the C series of the *Official Journal of the European Union*, on the first day of the month in which the payment period ends.

Suspension of the payment period as provided for in Article 20.6 is not considered as giving rise to late payment.

Interest on late payment covers the period running from the day following the due date for payment up to and including the date of payment as defined in Article 20.1.

However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or leader in the case of a joint tender) only if it requests it within two months of receiving late payment.

21. **RECOVERY**

21.1. If an amount is to be recovered under the terms of the contract, the contractor must repay the contracting authority the amount in question.

21.2 **Recovery procedure**

Before recovery, the contracting authority must formally notify the contractor of its intention to recover the amount it claims, specifying the amount due and the reasons for recovery and inviting the contractor to make any observations within 30 days of receipt.

If no observations have been submitted or if, despite the observations submitted, the contracting authority decides to pursue the recovery procedure, it must confirm recovery by formally notifying a debit note to the contractor, specifying the date of payment. The contractor must pay in accordance with the provisions specified in the debit note.

If the contractor does not pay by the due date, the contracting authority may, after informing the contractor in writing, recover the amounts due:

(a) by offsetting them against any amounts owed to the contractor by the Union or by the European Atomic Energy Community or by an executive agency when it implements the Union budget;

(b) by calling in a financial guarantee if the contractor has submitted one to the contracting authority;

(c) by taking legal action.

21.3 **Interest on late payment**

If the contractor does not honour the obligation to pay the amount due by the date set by the contracting authority in the debit note, the amount due bears interest at the rate indicated in Article 20.7. Interest on late payments will cover the period starting on the day after the due date for payment and ending on the date when the contracting authority receives the full amount owed.

Any partial payment is first entered against charges and interest on late payment and then against the principal amount.

21.4 **Recovery rules in the case of joint tender**
If the contract is signed by a group (joint tender), the group is jointly and severally liable under the conditions set out in Article 6 (liability). The contracting authority shall send the debit note first to the leader of the group.

If the leader does not pay by the due date the whole amount, and if the amount due cannot be offset or can only be offset partially in accordance with Article 21.2 (a), then the contracting authority may claim the amount still due to any other member or members of the group by respectively notifying them with a debit note in conformity with the provisions laid down in Article 21.2.

22. CHECKS AND AUDITS

22.1 The contracting authority and the European Anti-Fraud Office may check or require an audit on the performance of the contract. This may be carried out either by OLAF’s own staff or by any outside body authorised to do so on its behalf.

Such checks and audits may be initiated at any moment during performance of the contract and up to five years starting from the payment of the balance.

The audit procedure is initiated on the date of receipt of the relevant letter sent by the contracting authority. Audits are carried out on a confidential basis.

22.2 The contractor must keep all original documents stored on any appropriate medium, including digitised originals if authorised under national law, for a period of five years starting from the payment of the balance.

22.3 The contractor must grant the contracting authority's staff and outside personnel authorised by the contracting authority the appropriate right of access to sites and premises where the contract is performed and to all the information, including information in electronic format, needed to conduct such checks and audits. The contractor must ensure that the information is readily available at the moment of the check or audit and, if so requested, that information is handed over in an appropriate format.

22.4 On the basis of the findings made during the audit, a provisional report is drawn up. The contracting authority or its authorised representative must send it to the contractor, who has 30 days following the date of receipt to submit observations. The contractor must receive the final report within 60 days following the expiry of the deadline to submit observations.

On the basis of the final audit findings, the contracting authority may recover all or part of the payments made in accordance with Article 21 and may take any other measures which it considers necessary.

22.5 In accordance with Council Regulation (Euratom, EC) No. 2185/96 of 11 November 1996 concerning on-the-spot checks and inspection carried out by the Commission in order to protect the European Communities’ financial interests against fraud and other irregularities and Regulation (EU, Euratom) No. 883/2013 of the European Parliament and of the Council of 11 September 2013 concerning investigations conducted by the European Anti-Fraud Office, the European Anti-Fraud Office may carry out investigations, including on-the-spot checks and inspections, to establish whether there has been fraud, corruption or any other illegal activity under the contract affecting the financial interests of the Union. Findings arising from an investigation may lead to criminal prosecution under national law.
The investigations may be carried out at any moment during the provision of the services and up to five years starting from the payment of the balance.

22.6 The Court of Auditors and the European Public Prosecutor’s Office established by Council Regulation (EU) 2017/1939⁵ (‘the EPPO’) have the same rights as the contracting authority, particularly right of access, for the purpose of checks, audits and investigations.

---

⁵ Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the establishment of the European Public Prosecutor’s Office